Alviso Adobe Renovation, Phase 5 - Exhibits
Project No. 5055
Virtual Pre-Bid Meeting




Alviso Adobe Renovation, Phase V — Interior Exhibits
Bid Proposals

Mandatory Virtual Pre-Bid Meetings:
» Tuesday February 16, 2021 @ 2:00PM
»Wednesday, February 24, 2021@ 10:00AM

»Pre-Meeting registration is required, confirm with City staff registration was
received

»Perspective Bidders are required to attend one of the meetings. Bids will not
be accepted from bidders who did not attend at least one pre-bid meeting.



Alviso Adobe Renovation, Phase V — Interior Exhibits
Bid Proposals

Bid Opening: March 17, 2021 @ 2:00PM at City Hall
» City Hall is closed due to COVID-19 pandemic.

» City Staff will take bids outside City Hall in the plaza on the east side of the
building beginning at 1:30pm on March 17, 2021.

» Location: 455 E. Calaveras Boulevard, Milpitas, California 95035. See
addendum #1 for additional details.

» Questions from prospective bidder’s shall be submitted in writing to City Project
Manager, Julie Waldron at jwaldron@ci.milpitas.ca.gov no later than 3 PM on
March 8, 2021.

» Onsite visits will be held Tuesday March 2 and Thursday March 4 between the
hours of 10:00 AM & 3:00 PM, by appointment only. All social distancing and
face covering protocols will be required.




Alviso Adobe Renovation, Phase V — Interior Exhibits
Bid Proposals

Award of Contract:

» Lowest Responsive, Responsible Bidder as determined by the City
» Base Bid Alone.

» Anticipated City Council Meeting for award is April 2021.
» There are four Bid Iltems, See Bid Schedule on page 17 of specifications.

Engineer Estimate: $700,000 and $800,000

Contract Documents, Plan Holders List available from Prints Charles
Reprographics, 1643 South Main Street, Milpitas, CA 95035

408-240-3330, www.printscharlesrepro.com.
Refer to Sections 00 21 13 and 00 41 43 for Instructions and Bid Forms

Bidders shall only use Bid Forms in section 00 41 43.



Alviso Adobe Renovation, Phase V - Exhibits
Contract Requirements

» General Contractor and subcontractors shall be registered with the Department
of Industrial Relations (DIR).

» Prevailing wage requirements apply to this project.

» License Requirement for onsite work: Class B or D-34. Low voltage work
requires a C-7 License.

» First chargeable day is 21 calendar days after receiving the Notice of Award.

» Contract Time: 200 Calendar Days (approximately 6 months)

> Liquidated Damages: $500 per day calendar day.



On-site Work

» Regular work hours: 8:00 am to 4:00 pm, Monday through Friday, except
holidays.

» Any work necessary to be performed outside of regular working hours, or
on Saturdays and Sundays or other holidays, must be pre-approved by
the City without additional expense to the City. The City of Milpitas Noise
Abatement Ordinance, prohibits construction operations between the
hours of 7:00 a.m. to 7:00 p.m., Monday through Sunday.

» The Contactor’s bid price shall include compliance with all Country, State,
and Federal COVID 19 safety protocols and guidelines including social
distancing and mandated facial coverings to ensure a safe jobsite.

» Alviso Adobe Park to remain open during project.



Project Location
2087 Alviso Adobe Cit.




Alviso Adobe Project Background

» City purchased 2-acre Alviso Adobe site in 1997

» Renovation of the 1850’s vintage buildings started in 1999

» Restoration & improvements completed in phases:
»Phase 1: Adobe building roof — completed 1999

»Phase 2: Site and drainage — completed 2008

»Phase 3: Adobe building seismic upgrade — completed 2010
»Phase 4: Park construction — completed 2013

»Phase 5: Adobe Home Restoration - Final Phase
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First Floor Plan
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Restoration of Hutch & Fireplace




Restoration of Kitchen




Restoration of Bathroom




Project Overview - The Sibbett Group

> Historical Context and Significance
» Design Approach

> Interpretive Elements

> AV Production and Equipment



Communication

Project Manager: Julie Waldron

jwaldron@ci.Milpitas.ca.qov

408-690-3603 cell

Mailing Address:

City of Milpitas
Engineering Division

455 East Calaveras Blvd.
Milpitas, CA 95035

Attn: Julie Waldron



QUESTIONS




